



Division of Finance and Facilities Management

Purchasing Department
5700 Cass Avenue, suite 4200
Detroit, Michigan 48202
(313) 577-3734
FAX (313) 577-3747

October 15, 2009

Addendum #7
Request for Proposal
For 5057 Woodward: Renovation for the Relocation
of Computer Science 2009 : Project 071-156176

Dated September 18, 2009

IMPORTANT – PLEASE NOTE: Effective December 1, 2007, bid notices will be sent only to those Vendors registered to receive them via our Bid Opportunities Listserve service. To register, to http://www.forms.purchasing.wayne.edu/Adv_bid/Adv_bid.html, and click on the “Join our Listserve” link at the top of the page. Instructions are at the top of the page, and the Construction Listserv service is under “Construction Bid Opportunities”.

NOTE: You must have attended a prebid conference in order to be eligible to bid on a particular project. Receipt of minutes or addenda without being at a prebid conference does not qualify your company to bid.

The bid due date for this project has been delayed. (see Addendum # 6) The new bid due date is October 22, 2009.

There are some new drawings to clarify a few issues.

A copy of this Clarification will be posted to the Purchasing web site at http://www.forms.purchasing.wayne.edu/Adv_bid/Adv_bid.html.

As a reminder, the bid due date is October 22, 2009, at 2:00 pm. If you have any further questions, please do not hesitate to email them to me at ab4889@wayne.edu and copy ac0578@wayne.edu.

Thank you,

Valerie Kreher
Senior Buyer

TMP ARCHITECTURE, INC.
Architects-Engineers-Planners
1191 West Square Lake Road
Bloomfield Hills, MI 48302-0374

Computer Science Relocation
Wayne State University
5454 Cass Avenue
Detroit, Michigan 48202

Page 1

DATE: October 15, 2009

TMP PROJECT NO. 08101
WSU PROJECT NO. 071-156276

ADDENDUM NO. 7 To the Bidding Documents for the above named Project.

**ADDENDUM NO. 1 WAS PREVIOUSLY ISSUED BY WSU ON SEPTEMBER 25, 2009.
ADDENDUM NO. 2 WAS PREVIOUSLY ISSUED ON OCTOBER 2, 2009.
ADDENDUM NO. 3 WAS PREVIOUSLY ISSUED ON OCTOBER 9, 2009.
ADDENDUM NO. 4 WAS PREVIOUSLY ISSUED BY WSU ON OCTOBER 13, 2009.
ADDENDUM NO. 5 WAS PREVIOUSLY ISSUED BY WSU ON OCTOBER 14, 2009.
ADDENDUM NO. 6 WAS PREVIOUSLY ISSUED BY WSU ON OCTOBER 15, 2009.**

The Bidding Documents are modified, supplemented or augmented as follows and this Addendum is hereby made a part of the proposed Contract Documents.

The following Drawings are dated July 8, 2009, and issued with this Addendum.

Drawing Nos.: ABAC, BFTRM, FTRM, 001, SPEC1, SPEC2, and SPEC3.

ITEM NO.

ARCHITECTURAL SPECIFICATION CHANGES

AS-1

Refer to LIST OF DRAWINGS (not reissued):

A. Added Electrical Drawings to LIST OF DRAWINGS to read as follows:

"ABAC	BUILDING AUTOMATION CABLES
BFTRM	BLN/FLN TERMINATION SPEC
FTRM	FLN TERMINATION SPEC
001	DDC COMMUNICATION RISER
SPEC1	DDC ELECTRICAL INSTALLATION SPEC
SPEC2	DDC ELECTRICAL INSTALLATION SPEC
SPEC3	DDC ELECTRICAL INSTALLATION SPEC"

ITEM NO.

ARCHITECTURAL DRAWING CHANGES

AD-1

Refer to Drawing Nos. TS.1 (not reissued):

A. Added Electrical Drawings to list of drawings to read as follows:

"ABAC	BUILDING AUTOMATION CABLES
BFTRM	BLN/FLN TERMINATION SPEC
FTRM	FLN TERMINATION SPEC
001	DDC COMMUNICATION RISER
SPEC1	DDC ELECTRICAL INSTALLATION SPEC
SPEC2	DDC ELECTRICAL INSTALLATION SPEC
SPEC3	DDC ELECTRICAL INSTALLATION SPEC"

ITEM NO.

ELECTRICAL DRAWING CHANGES

ED-1

Refer to Drawing Nos. ABAC, BFTRM, FTRM, 001, SPEC1, SPEC2, and SPEC3 (new):

- A. Added drawings for clarification and coordination of contractors work with Owner furnished and Owner's contractor installed temperature control equipment.

****END OF ADDENDUM NO. 7****